



### ttar Gujarat ompany

CIN - U40102GJ2003SGC042906 (A subsidiary of Gujarat Urja Vikas Nigam Limited)

### AMENDMENT No:-1

### Corrigendum in the Terms condition of the RFS & Extension of due date of submission

Tender Notice No: UGVCL/Project/SOLAR CELL/PM-KUSUM-C-FLS/ TN-4 Dated:28.06.2022

"Design, survey, supply, installation, testing, commissioning, operation & maintenance for 25 years (unless extended by both the parties on mutual agreement) from COD of grid connected Feeder level solar power plant, its associated 11kV line to connect the plant with concerned substation and RMS of solar power plant through RESCO model for solarization of various 11kv feeders of associated 66/11kV substation in UGVCL under PM-KUSUM scheme - Component C -feeder level Solarization (FLS)"

Sr N o	Claus e/ Para No.	pa ge no.	Existing terms	Amended terms
1	C1	13	All components used for installation of solar power plants shall conform to applicable BIS/MNRE specifications and follow quality control guidelines issued by MNRE. It will be mandatory to use indigenously manufactured solar panels with indigenous solar cells and modules.	All components used for installation of solar power plants shall conform to applicable BIS/MNRE specifications and follow quality control guidelines issued by MNRE. It will be mandatory to use domestically manufactured solar modules from ALMM only.
2	D1. 1.1.2	18	It will be mandatory to use indigenously manufactured solar panels with indigenous solar cells and modules. To ensure the same, submission of authorization or DCR certificates from Indian cell supplier(s) will be mandatory. Domestic manufacturing of solar cells and panels will also be ensured through inspection and verification at module manufacturing unit of the respective OEM. If required, MNRE/ GUVNL/UGVCL may conduct its independent inspection or verification to ensure domestic manufacturing requirement. An undertaking is required to be submitted by the SPG complying that only indigenously manufactured solar panels with indigenous solar cells and modules are used in this project of FLS to UGVCL.	It will be mandatory to use domestically manufactured solar modules from ALMM only. An undertaking is required to be submitted by the SPG complying that only domestically manufactured Solar modules from ALMM only are used in this project of FLS to UGVCL

Signature & Seal of the Tenderer Date:

Regd. & Corporate Office: Visnagar Road, MEHSANA – 384 001 (North Gujarat)

Telephone: (02762) 222080-81 Fax: (02762) 223574 Website: www.ugvcl.com e-mail: cepp@ugvcl.com









## Uttar Gujarat Vij Company Limited

CIN - U40102GJ2003SGC042906 (A subsidiary of Gujarat Urja Vikas Nigam Limited)

3	D1.	19	All components used for installation of	All components used for installation of		
	1.1.7		solar power plants shall conform to	solar power plants shall conform to		
			applicable BIS/MNRE specifications and	applicable BIS/MNRE specifications and		
			follow quality control guidelines issued by	follow quality control guidelines issued		
			MNRE and ALMM order with domestically	by MNRE and ALMM order with its		
			manufactured Cell with its amendments	amendments issued by MNRE time to		
			issued by MNRE time to time.	time.		
4	Anne	16	All components used for installation of	All components used for installation of		
	xure-		solar power plants shall confirm to	solar power plants shall confirm to		
	K18		applicable BIS/MNRE specifications and	applicable BIS/MNRE specifications and		
	PPA		follow quality control guidelines issued by	follow quality control guidelines issued		
	4.6		MNRE. It will be mandatory to use	by MNRE. It will be mandatory to use		
	4.6.1		indigenously manufactured solar panels	domestically manufactured solar		
	4.0.1		with indigenous solar cells and modules.	modules from ALMM only.		
_	Anne	3	H. The parties have agreed to execute this	H. The parties have agreed to execute		
5	_	3				
	xure-		Power Purchase Agreement in terms of	this Power Purchase Agreement in terms		
	K18		the RfS and the Letter of Award in regard	of the RfS and the Letter of Award in		
	PPA		to the work of Design, survey, supply,	regard to the work of Design, survey,		
			installation, testing, commissioning,	supply, installation, testing,		
			operation & maintenance for 25 years	commissioning, operation &		
			(unless extended by both the parties on	maintenance for 25 years (unless		
			mutual agreement) from COD of grid	extended by both the parties on mutual		
			connected Feeder level solar power plant	agreement) from COD of grid connected		
			having capacity of <b>1.125</b> MW, its	Feeder level solar power plant having		
			associated 11kV line to connect the plant	capacity of MW, its associated		
			with concerned substation and RMS of	11kV line to connect the plant with		
			solar power plant through RESCO model	concerned substation and RMS of solar		
			for solarization of 11kV	power plant through RESCO model for		
			feeders of associated66/11kV	solarization of 11kV		
			substation in under PMKUSUM scheme –	feeders of associated		
			Component C (feeder level solarization)	66/11kV substation in under		
			Now therefore, in consideration of the			
			premises and mutual agreements,	(feeder level solarization) Now therefore,		
			covenants and conditions set forth herein,	in consideration of the premises and		
			it is hereby agreed by and between the	mutual agreements, covenants and		
			Parties as follows	conditions set forth herein, it is hereby		
				agreed by and between the Parties as		
-	Anne	17	The excess generation beyond 179/ CUE by	The excess generation beyond 10% CUE		
6		1/	The excess generation beyond <b>17% CUF</b> by	The excess generation beyond 19% CUF		
	xure-		the SPG equal to this generation loss shall	by the SPG equal to this generation loss		
	K18		be procured by at the PPA tariff so as to	shall be procured by at the PPA tariff so		
	PPA		offset this loss in the succeeding 3 (three)	as to offset this loss in the succeeding 3		
	4.9		Contract Years.	(three) Contract Years.		
	4.9.1					

Date: Signature & Seal of the Tenderer

Regd. & Corporate Office: Visnagar Road, MEHSANA – 384 001 (North Gujarat)

Telephone: (02762) 222080-81 Fax: (02762) 223574 Website: <a href="https://www.ugvcl.com">www.ugvcl.com</a> e-mail: cepp@ugvcl.com





# Uttar Gujarat Vij Company Limited

CIN - U40102GJ2003SGC042906 (A subsidiary of Gujarat Urja Vikas Nigam Limited)

7	Anne	Annexure-K7	Annexure-K7 is not require to be
	xure-		submitted with Tender but successful
	K7		SPG shall require to submit before PPA

Other Terms and conditions of RFS remained unchanged.

#### RFS Schedule dates are amended as under:

1	On line Preliminary, Technical and Financial Tariff offer submission last date	Date: 26.07.2022
	and time (This is mandatory)	Up to 18.00 Hrs.
2	Last date of Physical submission of relevant Rfs Documents (Preliminary &	Date: 29.07.2022
	Technical Bid Cover) (by Registered post A.D. or SPEED POST only (This is	Up to 17.00 Hrs.
	mandatory)	
3	Date of opening of Rfs Document Fee & EMD Cover Documents physical as	Date: 30.07.2022
	well as online opening of preliminary offer (if possible)	at 11.00 Hrs.
4	Date of opening of Technical offer document physical as well as online	Date: 02.08.2022
	Technical stage (if possible)	at 11.00 Hrs.
5	Tentative Date of on – line opening of financial "Tariff bid" (Price bid)	Date: 12.08.2022
	(tentative, if possible)	at 11.00 Hrs.

This amendment is to be duly signed and sealed and to be submitted along with technical bid.

Chief Engineer (P&P)
UGVCL: Mehsana

Date: Signature & Seal of the Tenderer

Regd. & Corporate Office: Visnagar Road, MEHSANA – 384 001 (North Gujarat)

Telephone: (02762) 222080-81 Fax: (02762) 223574
Website: <u>www.ugvcl.com</u> e-mail: cepp@ugvcl.com